STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL HA23

PROPCSALS | SSUED 12

NUMBER OF BI DDERS 4
PROGRAM ELEMENTS

06/ 26/ 03
04-1S7314

04- SCL-85-R22. 1/ R22. 6

ENG NEERS EST

RAS

Bl D TOTAL

342, 908. 00

364, 231. 50

415, 265. 50

537, 815. 00

BI D

SUMMARY

I N SANTA CLARA COUNTY | N MOUNTAI N
VI EW AT 0.4 KM NORTH OF RQUTE 85

AND 237 SEPARATI ON

STORM DAMACGE REPAI R

446, 000

358, 000. 00 AMOUNT UNDER

Bl DDER | D

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

15, 092. 00

Bl DDER | NFORVATI ON

DEPARTMENT

CF TRANSPORTATI ON

Bl D245
PAGE 1
06/ 27/ 03
CONTRACT CCDE 'J
31 CONTRACT | TEMS

FEDERAL AlID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

75

PERCENT UNDER EST 4. 22

( NAVE/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA  95077-5085

STEVENS CREEK QUARRY | NC

2100 STEVENS CANYON ROAD
CUPERTI NO CA 95014

HS RINC

3150 ALMADEN EXPRESSVAY 250
SAN JOSE CA 95118

Cl MARRON CONSTRUCTI ON

460 N YOSEM TE AVE STE 4
OAKDALE CA 95361

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 768-4021

408 253-2512
00155174
408 253-6445

408 978- 6300
00574623
408 978-1900

209 848-1655
00706382
209 848-1656

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

SB PREF CLAI MED

BID | S OVER SBP
PREFERENCE LIM TS

3. 0%



04-1S7314 Bl D245
04- SCL- 85-R SUMMARY OF REMAI NI NG BI DDERS PAGE 2
06/ 26/ 03 06/ 27/ 03

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

MBI
LI VERMORE CA

MASONRY SERVI CES | NC
PLEASANTON CA

SO L ENTERPRI SES
BRENTWOOD CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

SUPERI OR HYDROSEEDI NG
WATSONVI LLE CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

CONCRETE BARRI ER

MASONRY SCUNDWAL L

CLEARI NG AND GRUBI NG

CONSTRUCTI ON AREA S| GNS

EROSI ON CONTRCL

LANDSCAPI NG



04-1S7314 Bl D245
04- SCL- 85-R SUMMARY OF REMAI NI NG BI DDERS PAGE 3
06/ 26/ 03 06/ 27/ 03
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS AND TEMPORARY CRASH CUSHI ONS
SAN JOSE CA
SUPERI OR HYDROSEEDI NG ERCSI ON CONTRCL
WATSONVI LLE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 NONE NONE
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 H L JUNI OR TRUCKI NG CO TRUCKI NG
911 LANEWOCOD DR
SAN JOSE CA 95125
MB | | TEM 31

1175 GREENVI LLE RD
LI VERMORE CA 94550

NI TTA CONSTRUCTI ON
3778 DEL MAR AVE
LOOM S CA 95650

TAKAKO TRAFFI C CONTRCL
P O BOX 800
MOUNTAI N RANCH CA 95246

UNI TED RENTALS H GHWAY TECHNOLOG ES

ERCSI ON CONTRCL

TRAFFI C CONTROL

CONSTRUCTI ON AREA SI GNS AND TEMPORARY CRASH CUSHI ON



04-1S7314 Bl D245

04- SCL- 85- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
06/ 26/ 03 06/ 27/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 51 47.00 2,397.00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 500. 00* 500. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00* 5, 000. 00
4 074025 TEMPORARY SOl L STABI LI ZER MR 210 5. 00 1, 050. 00
5 031390 TEMPORARY PERI METER BARRI ER M 50 70. 00 3. 500. 00
(TYPE WM - 1.8)
6 074034 TEMPORARY COVER M2 150 9. 00 1, 350. 00
7 031391 CONSTRUCT TEMPORARY ACCESS LS LUVP SUM 38, 060. 00* 38, 060. 00
8 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 000. 00* 3. 000. 00
9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 16, 500. 00* 16, 500. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 2. 400. 00* 2. 400. 00
11 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 450. 00 6, 300. 00
12 153210 REMOVE CONCRETE VB 23 360. 00 8. 280. 00
13 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 7, 000. 00* 7. 000. 00
14 190101 ROADWAY EXCAVATI ON VB 490 50. 00 24, 500. 00
15 200101 | MPORTED TOPSOI L VB 400 78. 00 31, 200. 00
16 (S) 031392 SO L CONFI NEVENT SYSTEM MR 260 60. 00 15, 600. 00
17 (S) 200114 ROCK BLANKET MR 150 45. 00 6, 750. 00
18 (S) 203014 FI BER ( EROSI ON CONTROL) KG 20 7.00 140. 00
19 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 57 6. 00 342. 00
20 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 3 265. 00 795. 00
21 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON' CONTROL) KG 5 12. 00 60. 00
22 (S) 204009 PLANT (GROUP |) EA 110 140. 00 15, 400. 00
23 (S) 204013 PLANT ( GROUP M) EA 54 50. 00 2,700. 00
24 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 3, 000. 00* 3. 000. 00
25 (S) 517961 SOUND WALL ( BARRI ER) (MASONRY BLOCK) MR 88 375. 00 33, 000. 00
26 031393 LANDSCAPE BOULDER ( 2T) EA 10 200. 00 2.000. 00
27 720120 ROCK SLOPE PROTECTI ON (1/ 2T, METHOD A) VB 340 160. 00 54, 400. 00
28 721009 ROCK SLOPE PROTECTI ON VB 160 197. 00 31, 520. 00
(FACING, METHOD B)
29 031394 ROCK SLOPE PROTECTI ON ( FACI NG METHOD A) VB 12 197. 00 2,364.00
30 729010 ROCK SLOPE PROTECTI ON FABRI C MR 510 10. 00 5, 100. 00
31 833179 CONCRETE BARRI ER ( TYPE 27S) M 22 850. 00 18, 700. 00

TOTAL 342, 908. 00



04-1S7314 Bl D245

04- SCL- 85-R SUMMARY OF REMAI NI NG BI DDERS PAGE 5
06/ 26/ 03 06/ 27/ 03
| TEM SECOND THI RD FOURTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 18. 00 918. 00 10. 00 510. 00 45. 00 2295. 00
2 2, 000. 00* 2000. 00 2, 000. 00* 2000. 00 2, 400. 00* 2400. 00
3 4,000. 00* 4000. 00 37, 300. 00* 37300. 00 5, 000. 00~ 5000. 00
4 5. 00 1050. 00 5.50 1155. 00 20. 00 4200. 00
5 85. 00 4250. 00 40. 00 2000. 00 25.00 1250. 00
6 15. 00 2250. 00 2.65 397. 50 6. 00 900. 00
7 54, 500. 00* 54500. 00 23, 000. 00* 23000. 00 30, 000. 00* 30000. 00
8 3, 500. 00* 3500. 00 10, 957. 00* 10957. 00 3, 000. 00* 3000. 00
9 30, 000. 00* 30000. 00 53, 356. 00* 53356. 00 12, 000. 00~ 12000. 00
10 12, 000. 00* 12000. 00 7, 000. 00* 7000. 00 5, 000. 00* 5000. 00
11 225.00 3150. 00 350. 00 4900. 00 350. 00 4900. 00
12 275. 00 6325. 00 600. 00 13800. 00 375. 00 8625. 00
13 15, 300. 00* 15300. 00 25, 000. 00* 25000. 00 16, 150. 00~ 16150. 00
14 70. 00 34300. 00 18. 00 8820. 00 100. 00 49000. 00
15 50. 00 20000. 00 40. 00 16000. 00 176. 00 70400. 00
16 70. 00 18200. 00 75. 00 19500. 00 110. 00 28600. 00
17 175. 00 26250. 00 87.00 13050. 00 110. 00 16500. 00
18 6. 50 130. 00 1.50 30. 00 15. 00 300. 00
19 5.50 313.50 1.50 85. 50 10. 00 570. 00
20 250. 00 750. 00 4.50 13. 50 500. 00 1500. 00
21 11. 00 55. 00 4.00 20. 00 25.00 125. 00
22 60. 00 6600. 00 3.50 385. 00 60. 00 6600. 00
23 80. 00 4320. 00 11.50 621. 00 75. 00 4050. 00
24 2, 000. 00* 2000. 00 18, 000. 00* 18000. 00 6, 000. 00* 6000. 00
25 125. 00 11000. 00 450. 00 39600. 00 455. 00 40040. 00
26 750. 00 7500. 00 50. 00 500. 00 1, 500. 00 15000. 00
27 130. 00 44200. 00 225.00 76500. 00 425. 00 144500. 00
28 168. 00 26880. 00 150. 00 24000. 00 200. 00 32000. 00
29 280. 00 3360. 00 150. 00 1800. 00 200. 00 2400. 00
30 3.00 1530. 00 9.50 4845. 00 6. 00 3060. 00
31 800. 00 17600. 00 460. 00 10120. 00 975. 00 21450. 00
TOT 364, 231. 50 415, 265. 50 537, 815. 00



